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MONTGOMERY COUNTY GREEN BANK 
MUNICIPAL RESILIENCE PROGRAM (MRP) 

REQUEST FOR RESPONSES (RFR) 

Project Development and Financing Readiness Initiative 

Helping Montgomery County build a stronger pipeline of investable municipal resilience projects. 

The Municipal Resilience Program (MRP) supports selected municipalities in identifying, developing, and 
advancing implementation-ready resilience projects where the work strengthens MCGB's Montgomery County 
resilience finance strategy through market development, project development, implementation planning, and 
financing readiness. 
 
Issued by: 
Montgomery County Green Bank 

In Partnership with: 
Quantified Ventures 
The Nature Conservancy 

Developed in Consultation with: 
Maryland resilience partners 

Solicitation Information 
 
Release Date: July 16, 2026 
Application Deadline: August 17, 2026 
Program Period: September–December 2026 

Montgomery County Green Bank 
21 Church St. Suite 400 
Rockville, Maryland 20850 
www.mcgreenbank.org 

Strengthening resilience. Advancing implementation. Accelerating investment. 

 

http://www.mcgreenbank.org/
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EXECUTIVE SUMMARY 

Building Montgomery County's Next Generation of Investable Resilience 
Projects 

The MCGB Municipal Resilience Program (MRP) is a project development and financing readiness initiative 
designed to strengthen MCGB's resilience finance strategy by identifying investable resilience projects, 
advancing financing innovation, and building a pipeline of implementation-ready resilience investments for 
Montgomery County. 

Montgomery County, like communities across Maryland, faces growing climate resilience challenges. Many 
resilience projects require additional planning, stakeholder engagement, technical development, project 
definition, and financing readiness before they are positioned to compete successfully for funding, attract 
investment, or advance toward implementation. 

The MRP addresses this market-development challenge by combining the nationally recognized Community 
Resilience Building (CRB) process with structured project development and financing readiness support. 
Through this approach, participating municipalities identify priority resilience investments, evaluate 
implementation pathways, strengthen project readiness, and contribute to the development of replicable 
resilience finance approaches. 

The program is rooted in Montgomery County and is intended to strengthen MCGB's resilience finance strategy 
by identifying investable resilience projects, understanding municipal financing barriers, testing financing 
approaches, and developing scalable models that can ultimately support resilience investment within 
Montgomery County. MCGB welcomes participation from municipalities across Maryland, recognizing that 
resilience challenges often transcend jurisdictional boundaries and that collaboration creates opportunities to 
develop innovative financing approaches, share best practices, and strengthen resilience outcomes statewide. 
Lessons learned through these partnerships will strengthen resilience outcomes for participating municipalities 
while informing future resilience investments in Montgomery County. Participating communities will also receive 
tools, project development strategies, and financing approaches they can adapt to advance resilience within 
their own communities. 

The MRP has been developed in partnership with Quantified Ventures (QV) and The Nature Conservancy 
(TNC) and in consultation with State resilience partners. 

The focus of this solicitation is project development, market development, and financing readiness. Successful 
completion of the program will help participating municipalities evaluate implementation pathways for priority 
resilience projects, including municipal capital budgets, State and federal programs, philanthropic resources, 
private investment, public-private partnerships, and, where appropriate, MCGB financing consistent with 
MCGB's mission, available funding sources, governance, underwriting standards, and applicable program 
requirements. 

Together, these efforts will strengthen MCGB's understanding of municipal resilience finance needs, expand 
the market for resilience investment, and create a pipeline of implementation-ready resilience projects and 
financing models that benefit Montgomery County while generating knowledge and approaches that 
participating communities can replicate throughout Maryland. 

 

Contact 

Laura Mondragón 

Senior Director, Climate Resilience & Adaptation 
Montgomery County Green Bank 
lmondragon@mcgreenbank.org 

Abby Singer 

Associate Director 
Quantified Ventures 
ASinger@quantifiedventures.com 
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1. OPPORTUNITY OVERVIEW 

A.  PROPOSALS SOUGHT FOR: 

The MCGB is seeking applications from selected Maryland municipalities interested in participating in the 
Municipal Resilience Program (MRP), a project development and financing readiness initiative designed to 
strengthen MCGB's resilience finance strategy for Montgomery County. 

Selected municipalities will participate in a structured process that combines the nationally recognized 
Community Resilience Building (CRB) process with project development, implementation planning, and 
financing readiness support. Through this process, municipalities will identify priority projects, complete climate 
change vulnerability and current strength assessments, evaluate implementation pathways, and help develop 
models that can inform a stronger pipeline of future resilience investments in Montgomery County. 

The program is intended to strengthen MCGB's resilience finance strategy by expanding implementation-ready 
resilience investment opportunities within Montgomery County. Participation by municipalities outside 
Montgomery County is intended to create mutual value by advancing project development, strengthening 
financing readiness, and testing replicable resilience finance approaches. These collaborations help 
participating municipalities advance local resilience priorities while informing future resilience investment 
opportunities within Montgomery County. 

Approximately two to three municipalities will be selected during this solicitation cycle, subject to available 
funding and program capacity. 

Completion of the MRP does not guarantee financing through MCGB or any other funding source. Rather, 
participating municipalities will be better positioned to pursue the funding and financing pathway most 
appropriate for their projects. 

.  

B.  PROGRAM OVERVIEW: 

The MRP is a structured project development and financing readiness initiative designed to help selected 
municipalities identify climate risks, develop locally driven resilience priorities, and advance implementation-
ready projects, with an emphasis on nature-based solutions (NBS) and financing approaches that can inform 
MCGB's Montgomery County resilience finance strategy. 

Participating municipalities will work collaboratively with MCGB and the MRP leadership team through a phased 
process that integrates community engagement, resilience planning, project development, implementation 
planning, market development, and financing readiness. 

The program begins with the establishment of a multidisciplinary Municipal Core Team and completion of the 
nationally recognized CRB process, which helps communities identify priority actions and strategies to improve 
resilience to natural hazards, climate-related risks, and future environmental challenges. 

Building on the outcomes of the CRB process, municipalities will receive targeted project development and 
financing readiness support to refine priority resilience projects, evaluate implementation pathways, strengthen 
project definition, and identify financing barriers and opportunities. Program engagement culminates in a CRB 
Summary of Findings Report and the development of an implementation-ready resilience project pipeline that 
can inform future funding, financing, and implementation opportunities, including opportunities relevant to 
participating municipalities and, where applicable, Montgomery County.  

 

C. PROGRAM PARTNERSHIP 

The MRP is delivered through a partnership between MCGB, Quantified Ventures (QV), and The Nature 
Conservancy (TNC). Each organization contributes a distinct and complementary role: 

• MCGB serves as the program sponsor and financing partner, using the initiative to strengthen 
Montgomery County's resilience finance strategy and identify replicable approaches for future 
investment. 

• Quantified Ventures provides expertise in municipal finance, project development, and financing. 

https://mcgreenbank.org/
https://www.quantifiedventures.com/
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• The Nature Conservancy leads the Community Resilience Building (CRB) process, resilience planning 
methodology, and priority project identification. 

 

Together, the partnership creates a pathway that connects resilience planning to project development, financing 
readiness, and future investment models that can benefit Montgomery County. 

Funding 

The project development and financing readiness activities supported through this solicitation are funded 
through philanthropic support to advance resilience finance innovation and market development. Philanthropic 
funding supports program development, targeted project development support, and project readiness activities, 
while any future financing provided by MCGB will remain subject to the Bank's mission, available funding 
sources, governance, underwriting standards, and applicable program requirements. 

No Montgomery County Fuel Energy Tax (FET) revenues are used to fund project development activities 
outside Montgomery County. Any future financing provided by MCGB will remain subject to MCGB's mission, 
available funding sources, governance, underwriting standards, and applicable program requirements. 

 

D. Building Montgomery County's Resilience Investment Pipeline 

MCGB recognizes that many resilience challenges, financing barriers, and project development needs are 
shared across jurisdictions. The MRP is not intended to expand MCGB's mission beyond Montgomery County 
or establish a program. Rather, limited participation from municipalities outside Montgomery County creates an 
opportunity to better understand shared resilience challenges, identify financing barriers, evaluate financing 
readiness, test replicable project development approaches, and strengthen strategic partnerships. 

While the MRP is designed to strengthen MCGB's Montgomery County resilience finance strategy, the program 
also provides participating municipalities with structured project development, financing readiness support, and 
opportunities to advance local resilience priorities. 

For Montgomery County, the program is expected to support a stronger pipeline of investable municipal 
resilience projects, a clearer understanding of financing barriers, and replicable approaches that can be 
incorporated into future MCGB products, underwriting, partnerships, and market-development strategies. 

Through this limited cohort, the MRP will help MCGB: 

• Identify municipal resilience projects with investment potential; 

• Understand barriers that prevent resilience projects from reaching financing readiness; 

• Test project development and financing approaches that can be adapted for Montgomery County; 
and 

• Build strategic partnerships that strengthen future resilience investment opportunities in Montgomery 
County. 

 

Lessons generated through these engagements will be evaluated based on their relevance to Montgomery 
County and MCGB's mission. 

By focusing on market development, financing readiness, and replicable investment models, the MRP helps 
MCGB move from resilience planning concepts to implementation pathways that can ultimately support 
Montgomery County communities. 

 

 

 

 

 

https://www.nature.org/en-us/
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E. PROGRAM BENEFITS AND OUTCOMES 

The MRP is designed to strengthen MCGB's Montgomery County resilience finance strategy by helping 
selected municipalities move from resilience planning to implementation readiness. 

Participating municipalities will receive targeted project development and financing readiness support while 
helping generate lessons and financing approaches that strengthen resilience investments both locally and 
within Montgomery County. 

Participating municipalities will: 

• Establish a multidisciplinary Municipal Core Team to manage processes and outcomes  

• Complete a CRB process; 

• Identify, evaluate, and prioritize resilience projects, with a focus on NBS; 

• Explore infrastructure and nature-based, and other resilience solutions appropriate to local conditions; 

• Develop a pipeline of resilience projects; 

• Improve project development, implementation planning, and financing readiness; and  

• Receive guidance on potential implementation pathways and funding opportunities appropriate for their 
priority projects. 

Receive guidance on potential implementation pathways and funding opportunities appropriate for their priority 
projects, with an emphasis on financing approaches that can inform future Montgomery County resilience 
investments. 

• Demonstrates municipal leadership and commitment to climate resilience.  

• Establishes a community-informed resilience framework supported by an active Municipal Core Team.  

• Positions municipalities to pursue the funding and financing pathways best aligned with their priority 
resilience projects, including local, State, federal, philanthropic, private, and, where appropriate, MCGB 
financing consistent with the Bank's mission, available funding sources, underwriting standards, 
governance, and applicable program requirements.  

• Strengthens future applications for grants and other resilience funding opportunities.  

• Supports continued project development, partnership building, implementation readiness, and long-
term resilience investment.  

The MRP helps ensure that future municipal investments, policies, and infrastructure decisions are informed by 
a stronger understanding of climate risks, community strengths, and resilience opportunities. By integrating 
resilience planning with project development and financing readiness, the program provides municipalities with 
a structured pathway from planning to implementation while strengthening local capacity to deliver long-term 
resilience investments. 

Completion of the Municipal Resilience Program does not guarantee financing through MCGB or any 
other funding source. Rather, the program is designed to strengthen project definition, implementation 
planning, community engagement, and financing readiness so municipalities are better positioned to 
pursue the funding and financing pathway most appropriate for each project. 

 

F. PROGRAM ACTIVITIES AND CRB PROCESS 

The MRP helps ensure that future municipal investments, policies, and infrastructure decisions are informed by 
a stronger understanding of climate risks, community strengths, financing barriers, and resilience opportunities. 
By integrating resilience planning with project development and financing readiness, the program provides a 
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structured pathway from planning to implementation readiness while helping MCGB identify replicable financing 
approaches and future investment opportunities for Montgomery County. 

A wide range of resilience projects may be evaluated through the program, including NBS. NBS are strategies 
that conserve, restore, create, or enhance natural systems to reduce climate risks and improve resilience. 
These approaches may be implemented independently or alongside traditional engineered solutions to address 
hazards such as: 

• Flooding  

• Erosion  

• Extreme heat  

• Drought  

• Stormwater management  

• Water quality challenges  

• Coastal and inland inundation  

• Other climate-related hazards identified through the CRB process  

 

Community Resilience Building (CRB) Process 

Led by a designated local project lead and Core Team, municipalities will engage with MRP facilitator(s) to help 
gather available background information on climate change impacts, hazards, vulnerabilities and strengths, 
conduct and coordinate meeting with the municipal-based Core Team, and plan a community-based CRB 
workshop. During the workshop, approximately 20–40 municipal staff, residents, partners, and volunteers will 
work to: 

• Understand connections between ongoing community issues, climate change and natural hazards, and 
local planning and actions in the municipality; 

• Understand how climate change will exacerbate or lead to new community issues, hazards and other 
challenges the municipality faces; 

• Identify infrastructural, societal, and environmental vulnerabilities and evaluate strengths that help 
make the community more resilient to climate change and natural hazards; Explore nature-based 
solutions to build resiliency in the municipality; 

• Develop a comprehensive list of actions to reduce vulnerabilities and/or reinforce strengths for the 
municipality; 

• Prioritize actions and clearly delineate next steps for the municipality, local organizations, businesses, 
private citizens, neighborhoods, and community groups; and 

• Identify opportunities for the municipality to advance actions that further reduce risks and impacts of 
climate change and natural hazards and increase local and regional resilience. 

Following execution of an agreement, municipalities will work collaboratively with the MRP facilitation team to 
complete the following activities. 

 

Phase 1 – Prepare for the CRB workshop(s): 

Municipalities will: 

• Establish a Core Team via consent of leadership with goals and objectives for the municipality; 

• Engage stakeholders from the municipality in preparation for the CRB process, including but not limited 
to municipal officials, community organizations and businesses, private non-profits, and community 
residents and reflect the diverse populations, interests, and needs of the community; 

• Develop partnerships with key non-profits, state and local government agencies, local businesses and 
academic institutions who can help to inform and enrich the planning process and build support for 
advancing outcomes at and after the workshop; 

• Prepare materials for the workshop, including information specific to the municipality which may help 
to initially understand top priority hazards, ongoing issues of concern, and action that have been taken 
to increase resilience; and 
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• Decide on workshop participants. 

 

Phase 2 – Community Resilience Building Process 

During the CRB workshop(s), participants will: 

• Characterize Climate Risks and hazards 
○ Identify past, current and future hazards using the best available data including newly developed 

climate change projections from state agencies, and other available resources 

○ Determine the top priority hazards within the municipality 

• Identify Community Vulnerabilities and Strengths 
○ Identify infrastructural vulnerabilities and strengths 

○ Identify societal vulnerabilities and strengths 

○ Identify environmental vulnerabilities and strengths 

○ Identify vulnerabilities in other sectors as chosen by the community 

• Identify Community Actions (to reduce vulnerabilities and/or reinforce strengths) 
○ Infrastructure investment actions 

○ Societal actions 

○ Environmental actions 

○ Other actions 

• Determine the Overall Priority Actions 
○ Identify highest-priority actions 

○ Further define urgency and timing 

 
Phase 3 – CRB Conclusion and Deliverables 

CRB Workshop Conclusion: 

• Review draft CRB Summary of Findings report developed by TNC 

• Conduct at least one public listening session and present draft report 

• Incorporate feedback from listening session(s) and generate final report (in collaboration with TNC) 

 

Phase 4 – Project Development and Financing Readiness 

Following completion of the CRB workshops, municipalities will work with the MRP facilitation team to: 

• Refine priority resilience projects.  

• Evaluate implementation pathways.  

• Improve project definition and scope.  

• Identify potential funding and financing opportunities.  

• Strengthen project development and implementation readiness.  

• Develop a pipeline of implementation-ready resilience projects.  

• Receive formal recognition for successfully completing the Municipal Resilience Program. 

 

G. PROGRAM TIMELINE 

The MRP is expected to be completed over approximately four to six months. The timeline below provides an 
overview of the anticipated program phases. The timeline below is illustrative and may be adjusted based on 
municipal schedules and program needs. 
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Phase Timeline Activities 

Application Period 
July 2026 RFR released, applicant questions, application 

submission 

Municipality Selection August 2026 
Application review, interviews (if necessary), 
selection notification 

Program Kickoff and 
Preparation 

September 2026 

Participation agreement executed, Municipal 
Project Lead designated, Municipal Core Team 
established. Stakeholder outreach, background 
information gathering, workshop planning 

Community Resilience 
Building (CRB) 

September – October 2026 
Community workshops, vulnerability 
assessment, identification and prioritization of 
resilience actions 

Report Development October – November 2026 
Draft Community Resilience Building Summary 
of Findings Report, public listening session, 
revisions 

Project Development & 
Financing Readiness 

November – December 2026 
Project refinement, implementation planning, 
evaluation of funding and financing pathways 

Program Completion December 2026 
Final Summary of Findings Report delivered and 
municipality formally recognized for successful 
completion of the Municipal Resilience Program 
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2. PERFORMANCE AND AGREEMENT SPECIFICATIONS 

A.  ELIGIBLE APPLICANTS:   

This solicitation is open to Maryland municipalities interested in advancing innovative resilience project 
development and financing approaches that align with the objectives of the Municipal Resilience 
Program and strengthen resilience outcomes for both participating communities and Montgomery 
County. 

B. EXAMPLES OF ELIGIBLE RESILIENCE PROJECT CATEGORIES INCLUDE, BUT ARE NOT LIMITED 
TO:  

• Flood mitigation and floodplain management  

• Stormwater management and green infrastructure  

• Nature-based solutions  

• Extreme heat mitigation  

• Urban tree canopy expansion  

• Water conservation and water quality improvements  

• Living shorelines and stream restoration 

• Energy resilience and backup power  

• Distributed energy resources and microgrids  

• Community resilience hubs  

• Critical infrastructure protection  

• Transportation resilience  

• Emergency preparedness infrastructure  

• Other climate adaptation projects identified through the Community Resilience Building CRB process 

 

C. MATCH REQUIREMENT:   

Participating municipalities are required to provide an in-kind contribution of approximately 100 hours of 
staff time to support successful completion of the Municipal Resilience Program. This contribution 
demonstrates the municipality's commitment to the project development, community engagement, and 
financing readiness process and is essential to developing implementation-ready resilience projects. 
 
Municipal staff time may include, but is not limited to, the following activities: 
 

• Establish and maintain a multidisciplinary Municipal Core Team to guide program activities and 
implementation.  

• Designate a municipal project lead to coordinate participation throughout the program.  

• Identify and engage municipal departments, elected officials, community organizations, businesses, 
nonprofit organizations, academic institutions, residents, and other stakeholders.  

• Coordinate, schedule, and participate in program meetings, Community Resilience Building (CRB) 
workshops, and public engagement activities.  

• Conduct community outreach to encourage broad participation that reflects the municipality's diverse 
populations, interests, and needs.  
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• Provide relevant plans, studies, asset inventories, climate risk information, infrastructure data, budget 
information, and other materials that support resilience planning, project development, and financing 
readiness.  

• Collaborate with the MRP facilitation team to identify, evaluate, and prioritize resilience projects, 
including consideration of both infrastructure-based and nature-based solutions where appropriate.  

• Review draft project recommendations and the Community Resilience Building Summary of Findings 
Report and provide feedback prior to finalization.  

• Participate in at least one public listening session and assist with incorporating community feedback 
into the final report.  

• Commit to using the Community Resilience Building Summary of Findings Report to inform future 
resilience planning, project development, capital improvement planning, grant applications, and 
implementation activities.  

 
The required municipal staff contribution is intended to strengthen local ownership of the process, foster cross-
departmental collaboration, and ensure that resilience priorities identified through the program are well 
positioned to advance toward implementation. 
 

D.  ANTICIPATED DURATION OF AGREEMENTS:   

Agreements will end on December 31, 2026. The awarded agreements will be reviewed during their course 
and, upon request, may be extended or otherwise amended at the sole discretion of MRP Leadership Team for 
a period appropriate to the circumstances. 

 

E.  PROGRAM DELIVERABLES:   

The Community Resilience Building Summary of Findings Report and other materials developed through the 
Municipal Resilience Program are intended to serve as public planning resources that support resilience 
planning, project development, implementation, education, and future funding and financing opportunities. 
Participating municipalities, the Montgomery County Green Bank (MCGB), and program partners may use 
these materials to advance resilience initiatives, communicate project priorities, and support future resilience 
investments, unless otherwise restricted by law or agreed to in writing. 

Public reports, presentations, maps, and other materials developed through the program should acknowledge 
the Montgomery County Green Bank Municipal Resilience Program (MRP) and, where appropriate, recognize 
the contributions of Quantified Ventures (QV), The Nature Conservancy (TNC), and the Community Resilience 
Building (CRB) methodology. 
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3. APPLICATION SUBMISSION INSTRUCTIONS 

A.  APPLICATION REQUIREMENTS:   

Interested municipalities must submit a complete application package that includes the following materials: 

1. Municipal Leadership Support 

Provide a signed letter or resolution of support from the Mayor, Town Administrator/Manager, City Manager, 
or governing body demonstrating the municipality's commitment to participating in the Municipal Resilience 
Program (MRP). 

The letter should confirm: 

• Commitment to actively participate in the Municipal Resilience Program;  

• Support for completion of the Community Resilience Building (CRB) process;  

• Commitment to advancing project development and implementation readiness following completion of 
the program; and  

• Commitment to providing the staff time and organizational resources necessary to successfully 
complete the program 

2. Commitment to the Municipal Resilience Program 

Provide a written statement describing the municipality's commitment to the Municipal Resilience Program 
and its project development and financing readiness objectives. 

The statement should address: 

• Commitment to identifying, prioritizing, and advancing resilience projects that address climate-related 
risks and community needs;  

• Commitment to assigning a local project lead;  

• Commitment to establishing and supporting a Municipal Core Team;  

• Commitment to participating in Community Resilience Building workshops, project development 
activities, and public engagement efforts; and  

• Commitment to providing sufficient staff time and organizational resources to successfully complete 
the program. 

3. Municipal Project Lead Qualifications 

Provide the name and qualifications of the proposed Municipal Project Lead, including a résumé or summary 
of relevant experience. 

The Municipal Project Lead may be a municipal employee, committee member, volunteer, or other designated 
representative who will: 

• Serve as the primary point of contact;  

• Coordinate local participation throughout the program;  

• Assemble and support the Municipal Core Team;  

• Coordinate stakeholder engagement; and  

• Work directly with the MRP facilitation team throughout the project. 
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4. Integration with Existing Planning and Capital Investment Efforts 

Describe how the municipality intends to incorporate the outcomes of the Municipal Resilience Program into 
existing and future planning, capital investment, and resilience initiatives. 

Examples include, but are not limited to: 

• Hazard Mitigation Plans (HMP);  

• Comprehensive Plans;  

• Capital Improvement Programs (CIP);  

• Asset Management Plans;  

• Stormwater or Watershed Plans;  

• Open Space and Recreation Plans;  

• Sustainability or Climate Action Plans; and  

• Other local planning or infrastructure initiatives.  

Applicants should also indicate the status of their Hazard Mitigation Plan and Comprehensive Plan (current, 
under development, or anticipated). 

5. Climate Resilience Needs Assessment 

Describe your municipality's resilience needs and climate-related challenges. 

Responses should address: 

• Anticipated climate impacts;  

• Significant climate hazards and risks;  

• Previous resilience, mitigation, or adaptation initiatives;  

• Existing resilience investments underway;  

• Community strengths and resilience assets; and  

• Significant damages, disruptions, or losses experienced from flooding, extreme heat, severe storms, 
drought, sea level rise, storm surge, or other climate-related events. 

6. Readiness to Advance Projects Toward Implementation 

Describe your municipality's readiness to move resilience projects from planning to implementation. 

Responses should address: 

• Existing resilience, sustainability, infrastructure, or capital planning efforts;  

• Existing or anticipated resilience projects that could advance toward implementation within the next 
three to five years;  

• Organizational capacity to develop and implement resilience projects;  

• Leadership commitment to advancing implementation; and  

• How participation in the Municipal Resilience Program will strengthen project development, financing 
readiness, and future implementation. 
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7. Municipal Interest in the Program 

Briefly describe why your municipality is interested in participating in the Municipal Resilience Program. 

Responses may address: 

• Why this is the right time for your municipality to participate;  

• The outcomes you hope to achieve through the program;  

• Applications will be evaluated based on the municipality's organizational commitment, project 
management capacity, readiness to advance resilience projects toward implementation, and the 
potential for participation to strengthen resilience project development while generate lessons, 
strategic partnerships, and replicable approaches that strengthen resilience investments in 
participating municipalities while informing future resilience investments in Montgomery County. 

• How participation will support your municipality's long-term resilience goals. 

 

B.  EVALUATION: 

Applications will be reviewed by the Municipal Resilience Program (MRP) Leadership Team, comprised of 
representatives from the Montgomery County Green Bank (MCGB), Quantified Ventures (QV), and The Nature 
Conservancy (TNC). 

Applications will be evaluated based on the municipality's organizational commitment, project management 
capacity, readiness to advance resilience projects toward implementation, and the potential for participation to 
strengthen resilience project development while generating lessons, strategic partnerships, and replicable 
approaches that can inform future resilience investments within Montgomery County.  

Selected municipalities should also demonstrate how participation will advance resilience priorities within their 
own communities, the MRP Leadership Team will seek to select a limited cohort of participating municipalities 
that can collectively advance resilience market development, support project development and deal formation, 
and establish replicable financing pathways that can be extended and scaled within Montgomery County. 

Important Note: Municipalities are not required to have completed resilience plans, engineering studies, or 
identified funding sources before applying. One of the primary objectives of the Municipal Resilience Program 
is to help participating municipalities strengthen project definition, implementation planning, and financing 
readiness. 

Likewise, applicants are not required to have projects that are immediately ready for financing. The program 
is designed to support municipalities at various stages of project development and to help advance priority 
resilience projects toward implementation over time. 

 

Evaluation Criteria 

The following criteria will be considered in evaluating applications: 

1. Leadership Commitment  

Demonstrated commitment from elected and administrative leadership to actively support and participate in the 
Municipal Resilience Program, including a commitment to advancing resilience project development beyond 
completion of the program. 

2. Organizational Commitment  

The municipality's willingness to dedicate staff time, organizational resources, and sustained participation 
necessary to successfully complete the project development, community engagement, and financing readiness 
process. 

3. Project Management Capacity  

Qualifications, experience, and organizational capacity of the proposed Municipal Project Lead and Municipal 
Core Team to successfully manage program activities and coordinate stakeholder engagement. 
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4. Integration with Existing Planning and Capital Investment Efforts  

The extent to which resilience priorities and project recommendations can be integrated into existing and future 
planning initiatives, capital improvement programs, infrastructure investments, and other municipal decision-
making processes. 

5. Demonstrated Climate Resilience Need  

Severity of climate-related risks, vulnerabilities, resilience challenges, and opportunities affecting the 
municipality, including consideration of existing resilience investments and community needs. 

6. Implementation Readiness  

The municipality's potential to identify, develop, prioritize, and advance implementation-ready resilience 
projects, including organizational capacity, existing planning efforts, leadership support, and the potential to 
pursue future funding and financing opportunities. 

7. Strategic Value  

The extent to which participation will strengthen resilience project development practices, foster strategic 
partnerships, generate replicable financing approaches, and create lessons that can provide models that 
participating municipalities can adapt while also informing future resilience investments in Montgomery County. 

8. Community Impact  

The potential for the program to strengthen resilience outcomes for residents, businesses, critical infrastructure, 
and vulnerable populations through meaningful community engagement, equitable participation, and 
implementation-ready resilience investments. 

 

The MRP Leadership Team reserves the right to reject any or all applications that do not meet the objectives 
of this Request for Responses (RFR) or fail to provide sufficient information for evaluation. The Leadership 
Team also reserves the right to consider geographic diversity, partnership opportunities, alignment with 
program objectives, and overall program balance when making final selections. 

Selection under this solicitation does not create any preference or priority for participation in future Municipal 
Resilience Program funding, financing, or technical assistance opportunities. Future participation will be subject 
to the requirements, evaluation criteria, and available resources associated with each subsequent solicitation 
or program. 

Applicants are encouraged to review Appendix B – Application Checklist and Appendix C – Frequently Asked 
Questions before submitting their application. 

 
MCGB and Quantified Ventures reserve the right to request additional information, conduct follow-up 
discussions, and clarify application materials during the review process.
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4. PROGRAM SCHEDULE 

A. PROGRAM SCHEDULE  

The following schedule is provided for planning purposes only. The Montgomery County Green Bank (MCGB) 
reserves the right to revise the schedule at its sole discretion. 

Milestone Date 

Request for Responses (RFR) Released July 16, 2026 

Deadline for Questions July 27, 2026 

Responses to Questions Posted July 31, 2026 

Applications Due August 14, 2026 

Application Review August 2026 

Municipality Selection September 8, 2026 

Participation Agreements Executed September 2026 

Program Kickoff September 2026 

 

B. SUBMISSION INSTRUCTIONS 

Applications must be received no later than 5pm ET on August 17th, 2026. 

Late applications may not be considered. 

Applicants are encouraged to submit applications in advance of the deadline to avoid technical issues. 

 

Applications must be submitted electronically in PDF format to: 

Laura Mondragón 

Senior Director, Climate Resilience & Adaptation 
Montgomery County Green Bank 
lmondragon@mcgreenbank.org 

Abby Singer 

Associate Director 
Quantified Ventures 
ASinger@quantifiedventures.com 

Subject Line: 
Municipal Resilience Program – [Municipality Name] 

C. QUESTIONS 

Questions regarding this solicitation must be submitted by the date identified in the Program Schedule. 

Questions should be sent to: 

Abby Singer 
Associate Director 

Quantified Ventures 
ASinger@quantifiedventures.com 
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Responses to substantive questions may be shared with all prospective applicants to ensure a fair and 
transparent solicitation process. 

 

D. RESERVATION OF RIGHTS 

 

The Montgomery County Green Bank reserves the right to: 

• Modify or cancel this Request for Responses (RFR) at any time.  

• Extend submission deadlines.  

• Request additional information or clarification from applicants.  

• Reject any or all applications.  

• Select none, one, or multiple municipalities.  

• Negotiate the final scope of participation with selected municipalities.  

• Make selections that best advance the objectives of the Municipal Resilience Program.  

 

Issuance of this RFR does not obligate MCGB to enter into any agreement or provide funding or financing. 
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Attachment A: Application Cover Sheet 
 

MONTGOMERY COUNTY GREEN BANK MUNICIPAL RESILIENCE PROGRAM  

 

Municipality Information 

Municipality Name:  

County:  

Mailing Address:  

Municipality Website:  

Primary Contact 

Name:  

Title:  

Phone:  

Email:  

Proposed Local Project Manager 

Name:  

Title:  

Organization:  

Phone:  

Email:  

Municipal Leadership 

Mayor / Town Manager / City 
Manager / Council President: 

 

Title:  

Application Checklist 

Please confirm that the 
following materials are 
included: 

 

☐ Letter or Resolution of Support 

☐ Commitment to the CRB Process Statement 

☐ Local Project Manager Resume 

☐ Integration with Existing Planning Efforts Narrative 

☐ Climate Resilience Needs Assessment 

☐ Readiness to Advance Projects Toward Implementation Narrative 

 

Certification 

I certify that the information contained in this application is accurate to the best of my knowledge and that the municipality 
is authorized to submit this application. 

Authorized Representative: 

 

Title: 

 

Signature: 

 

Date: 
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Attachment B: Application 

 

MONTGOMERY COUNTY GREEN BANK MUNICIPAL RESILIENCE PROGRAM  

 

Municipal Resilience Program Application 
Please provide responses to the following questions and include all required supporting documentation. 
Responses should be concise but sufficiently detailed to allow the MRP Leadership Team to evaluate your 
municipality's interest, readiness, and capacity to participate in the Municipal Resilience Program. 

 

1. Municipal Leadership Support 

Please attach a signed letter or resolution of support from the Mayor, Town Administrator/Manager, City 
Manager, or governing body demonstrating the municipality’s commitment to the Municipal Resilience 
Program (MRP) and willingness to support and participate in the Community Resilience Building (CRB) 
process. 

The letter should also confirm that municipal leadership will actively participate in workshop activities and 
support implementation of the project. 

Attachment Required: Letter or Resolution of Support 

 

2. Commitment to the Community Resilience Building Process 

Please provide a written statement describing the municipality’s commitment to the Community Resilience 
Building (CRB) process and resilience planning. 

Your response should address: 

• Commitment to planning for climate-related risks and hazards; 

• Commitment to assigning a local project manager; 

• Commitment to establishing and supporting a local core team; 

• Commitment to participating in workshops and project activities; and 

• Commitment to providing sufficient staff time and resources necessary to successfully complete the 
project. 

 

3. Local Project Manager Qualifications 

Please provide the name and qualifications of the proposed local project manager, including a resume and 
summary of relevant experience. 

The local project manager may be a municipal employee, committee member, volunteer, or other designated 
representative who will: 

• Serve as the primary point of contact; 

• Coordinate local participation; 

• Assemble and support the local core team; and 

• Work directly with MRP facilitators throughout the project. 

Attachment Required: Resume and summary of relevant experience 
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4. Integration with Existing Planning Efforts 

Please describe how the municipality intends to use the results of the CRB process to inform existing or future 
planning efforts. 

Examples may include: 

• Hazard Mitigation Plans (HMP); 

• Comprehensive Plans; 

• Open Space and Recreation Plans; 

• Capital Improvement Plans; 

• Watershed or Stormwater Plans; 

• Sustainability Plans; and 

• Other local planning initiatives. 

Please also indicate the status of your Hazard Mitigation Plan and Comprehensive Plan, including whether it 
is currently active, under development, or anticipated in the near future. 

 

5. Climate Resilience Needs Assessment 

Please describe your municipality’s resilience needs and climate-related challenges. 

Responses should address: 

• Anticipated climate impacts; 

• Significant natural hazards and risks; 

• Previous resilience, mitigation, or adaptation efforts; 

• Community strengths and existing resilience assets; and 

• Any significant losses, disruptions, or damages experienced from flooding, extreme heat, severe 
storms, drought, sea level rise, storm surge, or other climate-related events. 

 

6. Readiness to Advance Projects Toward Implementation 

Please describe your municipality’s readiness to advance resilience projects beyond planning and toward 
implementation. 

Responses should address: 

• Existing resilience, sustainability, infrastructure, or capital planning efforts; 

• Potential resilience project opportunities; 

• Organizational capacity to advance projects; 

• Leadership commitment to implementation; and 

• How participation in the MRP could help position projects for future financing, grant funding, or 
implementation support. 
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Attachment C: Frequently Asked Questions 

Municipal Resilience Program (MRP) 

Frequently Asked Questions (FAQ) 

 

1. What is the Municipal Resilience Program (MRP)? 

The Municipal Resilience Program (MRP) is a project development and financing readiness initiative 
administered by the Montgomery County Green Bank (MCGB) to strengthen MCGB's resilience finance 
strategy for Montgomery County. The program combines the nationally recognized Community Resilience 
Building (CRB) process with project development, implementation planning, and financing readiness support. 

The program is designed to help selected municipalities identify priority resilience projects, evaluate 
implementation pathways, improve project readiness, and develop investment models that can inform a 
pipeline of future resilience investments in Montgomery County. 

 

2. Who is eligible to apply? 

Municipalities in Montgomery County are eligible to apply. Municipalities outside Montgomery County may 
apply only where participation would directly advance MCGB's Montgomery County resilience finance 
strategy. 

For applicants outside Montgomery County, participation must help MCGB identify municipal resilience 
financing barriers, test replicable project development or financing approaches, build strategic partnerships, or 
generate lessons that can be applied to future resilience investment opportunities in Montgomery County. 

 

3. How many municipalities will be selected? 

The Municipal Resilience Program anticipates selecting approximately two to three municipalities, subject 
to available funding and program capacity. 

 

4. Does the program provide grant funding? 

No. 

The Municipal Resilience Program provides targeted project development and financing readiness support 
focused on: 

• Community engagement  

• Community Resilience Building (CRB)  

• Project development  

• Implementation planning  

• Financing readiness  

The program does not provide direct grant funding for construction or implementation. 

 

5. Does participation guarantee financing through MCGB? 

No. 

Completion of the Municipal Resilience Program does not guarantee financing through the Montgomery 
County Green Bank or any other funding source. 

Rather, the program is designed to strengthen project definition, implementation planning, community 
engagement, and financing readiness so municipalities are better positioned to pursue the funding and 
financing pathway most appropriate for each project. 

Potential implementation pathways may include: 

• Municipal capital budgets  



 

21 
 

• State funding programs  

• Federal funding opportunities  

• Philanthropic funding  

• Private investment  

• Public-private partnerships  

• MCGB financing, where appropriate and consistent with MCGB's mission, available funding sources, 
underwriting standards, governance, and applicable program requirements  

 

6. What is the Community Resilience Building (CRB) process? 

The Community Resilience Building (CRB) process is a nationally recognized community engagement and 
resilience planning methodology developed by The Nature Conservancy. 

The process brings together municipal staff, community organizations, residents, businesses, and other 
stakeholders to: 

• Identify climate risks  

• Assess vulnerabilities and strengths  

• Prioritize resilience investments  

• Develop implementation strategies  

• Build community consensus  

Within the Municipal Resilience Program, the CRB process serves as the foundation for subsequent project 
development and financing readiness activities. 

 

7. How much staff time is required? 

Participating municipalities should expect to contribute approximately 100 hours of in-kind staff time 
throughout the duration of the program. 

This commitment includes participation by the Municipal Project Lead, Municipal Core Team, and other 
municipal staff involved in workshops, meetings, public engagement activities, and review of program 
deliverables. 

 

8. What types of projects are eligible? 

A wide variety of resilience projects may be explored through the program, including but not limited to: 

• Flood mitigation  

• Stormwater management  

• Nature-based solutions  

• Green infrastructure  

• Urban tree canopy  

• Water conservation  

• Energy resilience  

• Community resilience hubs  

• Critical infrastructure protection  

• Transportation resilience  

• Climate adaptation projects identified through the CRB process  

The program is intended to help municipalities identify and prioritize projects based on their own resilience 
needs rather than limiting participation to a predefined list of project types. 
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9. What are Nature-Based Solutions? 

Nature-Based Solutions (NBS) are actions that protect, restore, or enhance natural systems to reduce climate 
risks while providing environmental, economic, and community benefits. 

Examples include: 

• Green infrastructure  

• Urban forests  

• Wetland restoration  

• Stream restoration  

• Floodplain restoration  

• Living shorelines  

• Bioswales  

• Rain gardens  

Nature-Based Solutions may be implemented independently or alongside traditional engineered 
infrastructure. 

 

10. Who should participate from our municipality? 

Each municipality should designate: 

• A Municipal Project Lead  

• A multidisciplinary Municipal Core Team  

Core Teams may include representatives from: 

• Public Works  

• Planning  

• Engineering  

• Sustainability  

• Emergency Management  

• Parks and Recreation  

• Finance  

• Economic Development  

• Municipal leadership  

Municipalities are also encouraged to engage community organizations, nonprofit partners, local businesses, 
educational institutions, utilities, and residents. 

 

11. What are the primary program deliverables? 

Participating municipalities will receive: 

• Community Resilience Building workshops  

• Community engagement support  

• Targeted project development support 

• Community Resilience Building Summary of Findings Report  

• Prioritized resilience actions  

• Project development support  

• Financing readiness guidance  

• Implementation-ready resilience project pipeline 
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12. How will municipalities be selected? 

Applications will be evaluated using the criteria outlined in the Request for Responses, including: 

• Leadership commitment  

• Organizational commitment  

• Project management capacity  

• Climate resilience need  

• Implementation readiness  

• Community impact  

• Strategic value to the program  

The MRP Leadership Team will also consider geographic diversity, partnership opportunities, and overall 
program balance when making final selections. 

 

13. Is there a cost to participate? 

There is no application fee. 

Municipalities are expected to provide an in-kind contribution of approximately 100 hours of staff time to 
support participation throughout the program. 

 

14. Why is limited participation outside Montgomery County included? 

The Municipal Resilience Program is rooted in Montgomery County and is intended to strengthen MCGB's 
resilience finance strategy by expanding the pipeline of implementation-ready resilience projects and 
financing models that can ultimately be deployed within the County. 

Limited participation by municipalities outside Montgomery County helps MCGB understand municipal 
resilience financing barriers, test replicable project development and financing approaches, and build strategic 
partnerships that may benefit Montgomery County. It is not the purpose of the program to operate a statewide 
consulting or technical assistance program. 

Lessons learned through these engagements will be evaluated based on their relevance to MCGB's 
Montgomery County mission and future resilience investment opportunities within the County. 

 

15. Who are the program partners? 

The Municipal Resilience Program is delivered through a partnership between: 

• Montgomery County Green Bank (MCGB)  

• Quantified Ventures (QV)  

• The Nature Conservancy (TNC)  

• The program has also been developed in consultation with State resilience partners. 
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16. Who should we contact with questions? 

Questions regarding this Request for Responses should be directed to: 

Abby Singer 

Associate Director 
Quantified Ventures 
ASinger@quantifiedventures.com 

 

 


